Srie. Peep - 1

ASYLUM LAKE PRESERVE BUDGET ESTIMATE
NORTHEAST TRAIL - EXISTING TRAILWAY RESURFACE & BASE COURSE FORTIFICATION
LENGTH 830 LF

MAY 2015

QY. DESCRIPTION UNIT PRICE COST
- Professional Planning Layout/Elevations (Surveyor) - —

106 CY Excavate Existing Path 4" Deep $ 4,500
- Clear & Grub (any brushing by WMU crew) (light trimming) - —

106 CY Move Soil Machine Grade $8 $ 848
- Pedestrian Control LS $ 500
740 SY Install Geotextile Fabric $1.75 $ 1,295
740 SY Install 6" Compacted 21AA Limestone $12.50 $ 9,250
740 SY Install 2" Stone Dust $25 $18,500
70CY  Import & Install Topsoil Along Edges $25 $ 1,750
6,640 SF Seed & Muich $0.20 $ 1,328

Landscape Plantings — —
Subtotal  $37,971

Construction Over Site (12 trips) $2.250
TOTAL  $40,221



ASYLUM LAKE PRESERVE BUDGET ESTIMATE

NORTHEAST BARRIER FREE TRAIL

FROM PARKVIEW AVE. LOT TO EXISTING TRAIL (NEW CONSTRUCTION)
LENGTH 738 LF

MAY 2015
QTy. DESCRIPTION UNIT PRICE
1 Layout of Path (Surveyor) LS
423 CY Strip Topsoil $2
- Clear & Grub (leave brush on-site) LS
3 Haul Stumps (3 truck loads) LS
-— Pedestrian Control LS
1 Set Path Elevations (included above) ——
560 CY Machine Cut $5
90 CY Machine Fill (import) $10
656 SY Install Geotextile Fabric Underlayment $1.75
656 SY Install 6" Compacted 21AA Limestone $12.50
656 SY Install 2" Compacted Stone Dust $25
423 CY Spread Topsoil $2
17,560 SF Seed / Mulch $0.12
20 Landscape Plant Installation - Trees $80
60 Landscape Plant Installation - Shrubs $30
TOTAL
*If native 21AA is used Deduct $2,296

Note: These plans are not complete professional services add $ 6,600

Construction review, pre-bid, and preconstruction meetings $ 4000

Total $10,600
SUMMARY
Barrier Free Trail $ 43,299 L 7
Retrofit Existing Barrier Free Trail $ 40,221 ¥\
Professional Fees $ 10600 — L)*
Subtotal $94120
10% Contingency $ 9000
Subtotal $103,120

Stagging Area & Restoration $ 15,000 $. p&tﬂ.

GRAND TOTAL $118,120
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